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SUMMARY OF QUANTITIES DOT_RGG900

6/13/2022

ITEM
 NO

SUB-TOTAL

SECTION
I-07.2(2)

OF
STANDARD

SPECS

SUB-TOTAL

SECTION
I-07.2(1)

OF
STANDARD

SPECS

UNIT
STD.
ITEM
NO.

TOTAL

QUANTITY

GROUP 1 GROUP 2                                                                                                                                             

MP 25.35 TO
MP 25.45

THIRD
PARTY

DAMAGES

                                                                                                                                                                                                                                                                                        
***

ITEM

               PREPARATION        
1                                                                                                                                                                                                                                                                                         L.S.MOBILIZATION L.S.0001LUMP SUM                    LUMP SUM

                                                                                                                                                                                                                                                                                                                                                            
               GRADING        

2                                                                                                                                                                                                                                                                                         100.00ROADWAY EXCAVATION INCL. HAUL C.Y.0310100.00                    100.00
                                                                                                                                                                                                                                                                                                                                                            

               EROSION CONTROL AND ROADSIDE PLANTING        
3                                                                                                                                                                                                                                                                                         6.00ESC LEAD DAY 64036.00                    6.00
4                                                                                                                                                                                                                                                                                         470.00COMPOST BLANKET S.Y.6453470.00                    470.00
5                                                                                                                                                                                                                                                                                         1,700.00WATTLE L.F.64791700.00                    1700.00
6                                                                                                                                                                                                                                                                                         10,000.00EROSION/WATER POLLUTION CONTROL DOL649010000.00                    10000.00
7                                                                                                                                                                                                                                                                                         470.00SEEDING, FERTILIZING AND MULCHING S.Y.6431470.00                    470.00
8                                                                                                                                                                                                                                                                                         600.00PREPARATION FOR PLANTING S.Y.6535600.00                    600.00
9                                                                                                                                                                                                                                                                                         10.00PSIPE TREE MIX AEACH655210.00                    10.00

10                                                                                                                                                                                                                                                                                         550.00PSIPE SHRUB MIX AEACH6552550.00                    550.00
11                                                                                                                                                                                                                                                                                         1,400.00PSIPE GRASS MIX AEACH65521400.00                    1400.00
12                                                                                                                                                                                                                                                                                         1,600.00PSIPE GRASS MIX BEACH65521600.00                    1600.00
13                                                                                                                                                                                                                                                                                         170.00BARK OR WOOD CHIP MULCH S.Y.6580170.00                    170.00
14                                                                                                                                                                                                                                                                                         470.00EROSION CONTROL BLANKET S.Y.6455470.00                    470.00
15                                                                                                                                                                                                                                                                                         20.00GENERAL WEED CONTROL - CHEMICAL APPLICATIONHR  20.00                    20.00
16                                                                                                                                                                                                                                                                                         20.00GENERAL WEED CONTROL - HAND PULLINGHR  20.00                    20.00

                                                                                                                                                                                                                                                                                                                                                            
               TRAFFIC        

17                                                                                                                                                                                                                                                                                         300.00TRANSPORTABLE ATTENUATOR HR  7448300.00                    300.00
18                                                                                                                                                                                                                                                                                         10,000.00REPAIR TRANSPORTABLE ATTENUATOR DOL745010000.00                    10000.00
19                                                                                                                                                                                                                                                                                         840.00PORTABLE CHANGEABLE MESSAGE SIGN HR  6993840.00                    840.00
20                                                                                                                                                                                                                                                                                         L.S.OTHER TEMPORARY TRAFFIC CONTROL L.S.6973LUMP SUM                    LUMP SUM
21                                                                                                                                                                                                                                                                                         480.00FLAGGERS HR  6980480.00                    480.00
22                                                                                                                                                                                                                                                                                         180.00OTHER TRAFFIC CONTROL LABOR HR  6992180.00                    180.00
23                                                                                                                                                                                                                                                                                         L.S.TRAFFIC CONTROL SUPERVISOR L.S.6974LUMP SUM                    LUMP SUM
24                                                                                                                                                                                                                                                                                         72.00CONSTRUCTION SIGNS CLASS A S.F.698272.00                    72.00

                                                                                                                                                                                                                                                                                                                                                            
               OTHER ITEMS        

25                                                                                                                                                                                                                                                                                         10,000.00FORCE ACCOUNT VISUAL MITIGATIONDOL771510000.00                    10000.00
26                                                                                                                                                                                                                                                                                         48,000.00FORCE ACCOUNT ROCK DOWELS TYPE 1DOL771548000.00                    48000.00
27                                                                                                                                                                                                                                                                                         5,000.00FORCE ACCOUNT GROUT EXCEEDANCEDOL77155000.00                    5000.00
28                                                                                                                                                                                                                                                                                         10,000.00ROADSIDE CLEANUP DOL748010000.00                    10000.00
29 5.00                                                                                                                                                                                                                                                                                         REIMBURSEMENT FOR THIRD PARTY DAMAGE DOL77255.00                    5.00
30                                                                                                                                                                                                                                                                                         -1.00MINOR CHANGE DOL7728-1.00                    -1.00
31                                                                                                                                                                                                                                                                                         3,400.00PINNED WIRE MESH SLOPE STABILIZATION SYSTEMS.F.3400.00                    3400.00
32                                                                                                                                                                                                                                                                                         L.S.REPLACE GEOBRUGG DEBRIS FLOW FENCEL.S.LUMP SUM                    LUMP SUM
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8-INCH STRAW WATTLES INSTALLED AT 
APPROXIMATELY 3 FOOT INTERVALS FOLLOWING 
CONTOURS. EXACT LOCATION AND NUMBER OF 
WATTLES TO BE DETERMINED IN FIELD AS DIRECTED 
BY ENGINEER. 

CONSTRUCT/ON NOTES 

0 
SURFACE PREPARATION PRIOR TO COMPOST 
BLANKET PLACEMENT. SMOOTH SLOPE SURFACE 
AS DIRECTED BY ENGINEER. REMOVE ALL LOOSE 
ROCKS, ROOTS, VEGETATION AND OTHER DEBRIS. 
PROTECT EXISTING VE GET AT/ON AS FLAGGED 
BY ENGINEER. SEE CONTRACT PROVISIONS. 

INSTALL 8-/NCH STRAW WATTLES AT 
APPROX/MATEL Y 3-FT. INTERVALS ON SLOPE 
FOLLOWING CONTOURS, AS DIRECTED BY 
ENGINEER. SEE CONTRACT PROVISIONS AND 
DETAILS. 

COMPOST BLANKET, 3-INCH SETTLED DEPTH. 
PNEUMATIC OR CONVEYER APPLICATION 
ONLY. SEE SECTION 8-01.3( 4) OF THE 
STANDARD SPECIFICATIONS AND CONTRACT 
PROVISIONS. 

� SEEDING, FERTILIZING AND MULCHING. SEE 
yl' SECTION 8-02.3(9) OF THE CONTRACT PROVISIONS. 

BIODEGRADABLE EROSION CONTROL BLANKET. 
ANCHOR ABOVE UPPER EDGE OF SLOPE. SEE 
CONTRACT PROVISIONS AND DETAILS. 

( Approx. 240 SY, 
area to be staked by Engineer) 

( Approx. 230 SY 
area to be staked by Engineer) 

SITE AND SURFACE PREPARATION FOR 
RESTORATION PLANTING. REMOVE LOOSE 
ROCKS, ROOTS, AND OTHER DEBRIS FROM 
DISTURBED AREAS AS STAKED BY ENGINEER. 
LOOSEN ANY COMPACTED SOIL WITH HAND 
TOOLS. PRUNE BROKEN STEMS AND 
BRANCHES. 

SUMMARY OF QUANTITIES* QTY 

ITEM UNIT 

STRAW WATTLES LF 1700 

SEEDING. FERTILIZING AND MULCHING SY 470 

COMPOST BLANKET SY 470 

BIODEGRADABLE EROSION CONTROL BLANKET SY 470 

BARK MULCH SY 170 

BARK MULCH, 3-INCH SETTLED DEPTH. APPLY 
TO DISTURBED AREAS AS STAKED BY 
ENGINEER, AFTER SURFACE PREPARATION 
FOR RESTORATION (NOTE 6). SEE CONTRACT 
PROVISIONS. *APPROX/MATE QUANTITIES, CONTRACTOR SHALL VERIFY QUANTITIES IN THE FIELD 

FILE NAME 
TIME 
DATE 
PLOTTED BY 
DESIGNED BY 
ENTERED BY 
CHECKED BY 
PROJ. ENGR. 

G:\Roadside\01_ projects\014I11 Columbia R. Gorge Nat. Scenia Area\MP 25 vie Debris Flow Fence 2021\CADIMT0666 SR14 Debris Fence Roadside PS 2.dgn 
8:23:16 AM ••i�oN STATE FED.AID PROJ.NO. 
6/13/2022 
knappb 

10 WAS NHPP-0014(088) 

B KNAPP JOB NUMBER 

B.KNAPP 21X333 

D CORLETT CONTRACT NO. LOCATION NO. 

M. BRIGGS XL 6376 

( Approx. 90 SY targeted planting for restoration. 
Area to be staked by Engineer) 

' 
' 
' 
' 
' 
' 
' 
' 
' 
' 
' 
' 
' 
' 
' 
' 
' 
' 
' 
' 
' 
' 
' 
' 
' 
' 
' 
' 
' 
' 
' 
' 
' 
' 
' 
' 
' 
' 
' 
' 
' 

' 
1 

' 
' 
' 
' 
' 
' 
' 

I
� -
\'\,:'.'. 

\ 

\ 
' 
' 
' 
' 
' 
' 

\ 
( Approx. 80 SY targeted 
planting for restoration. 
Area to be staked by Engineer) 

SHEET CT1 

DATE DATE 

' 
' 
' 
' 

' 
' 
' 
' 
' 
' 
' 
' 
' 
' 
' 
' 
' 
' 
' 
' 

Washington State 

Department of Transportation 

\ 

REGIONAL ADM. C. FRANCIS REVISION DATE BY P.E. STAMP BOX P.E. STAMP BOX 

I 
\\ 

\\ 
\ \ 
\\ 
\ 

' 
' 
' 
' 
' 

' 
' 
' 

' 
' 
' 
' 
' 

' 
' 
' 
' 

' 

\
' 
' 
' 
' 

\ 
SR 14 

0 10 

SCALE IN FEET 

' 
' 
' 
'

' 
' 
'
' 
' 

1 MILE W OF SALMON FALLS RD 

REPAIR DEBRIS FENCE 

SOIL PREPARATION 

20 

Plot 1 

PLAN REF NO 

NA1 

SHEET 

OF 

SHEETS 

12 

22 

corletd
Dan Corlett PLA Stamp Signature



SEED, FERTILIZER AND MULCH 
PER SECT. 8-02.3(9) OF THE 
CONTRACT PROVISIONS. 

3-/NCH SETTLED DEPTH COMPOST 
BLANKET PER SECT. 8-01.3( 4) OF 
THE CONTRACT PROVISIONS. 

/ 
FLAG LOCATIONS OF STRAW WATTLES AS PLANTING GUIDE 

CONSTRUCT/ON NOTES 

0 

0 

0 

SURFACE PREPARATION PRIOR TO COMPOST 
BLANKET PLACEMENT. SMOOTH SLOPE SURFACE 
AS DIRECTED BY ENGINEER. REMOVE ALL LOOSE 
ROCKS, ROOTS, VE GET AT/ON AND OTHER DEBRIS. 
PROTECT EXISTING VE GET AT/ON AS FLAGGED 
BY ENGINEER. SEE CONTRACT PROVISIONS. 

INSTALL 8-INCH STRAW WATTLES AT 
APPROXIMATELY 3-FT. INTERVALS ON SLOPE 
FOLLOWING CONTOURS, AS DIRECTED BY 
ENGINEER. SEE CONTRACT PROVISIONS AND 
DETAILS. 

COMPOST BLANKET, 3-INCH SETTLED DEPTH. 
PNEUMATIC OR CONVEYER APPLICATION 
ONLY. SEE SECTION 8-01.3( 4) OF THE 
ST AND ARD SPECIFICATIONS AND CONTRACT 
PROVISIONS. 

SEEDING, FERTILIZING AND MULCHING. SEE 
SECTION 8-02.3(9) OF THE CONTRACT PROVISIONS. 

BIODEGRADABLE EROSION CONTROL BLANKET. 
ANCHOR ABOVE UPPER EDGE OF SLOPE. SEE 
CONTRACT PROVISIONS AND DETAILS. 

SUBGRADE AFTER SURFACE 
PREPARATION 

3' 

STRAW WATTLE (TYP). DO NOT TRENCH INTO SLOPE. 

TECCO MESH 

ANCHORS FOR TECCO MESH. CUT CO/R BLANKET AS NEEDED TO 
ACCOMODATE ANY EXPOSED ANCHOR ENDS. 

BIODEGRADABLE EROSION 
CONTROL BLANKET. ANCHOR AT 
TOP OF SLOPE. EROSION 
CONTROL BLANKET SHALL BE 
PULLED TIGHT, WITH NO VOIDS 
OR GAP BETWEEN BLANKET 
AND SEEDED SURFACE. 

THREE-FOOT LENGTH #4 REBAR, 
PRE-BENT TO HOOK 6" INTO 
STRAW WATTLE OR EROSION 
CONTROL BLANKET. DRIVE 
REBAR MINIMUM 2 FEET INTO 
SLOPE SUBSOIL. 

SITE AND SURFACE PREPARATION FOR 
RESTORATION PLANTING. REMOVE LOOSE 
ROCKS, ROOTS, AND OTHER DEBRIS FROM 
DISTURBED AREAS AS STAKED BY ENGINEER. 
LOOSEN ANY COMPACTED SOIL WITH HAND 

COMPOST, SEEDING AND EROSION CONTROL BLANKET PLACEMENT (1"'\ -------------------,0 

FILE NAME 
TIME 

TOOLS. PRUNE BROKEN STEMS AND 
BRANCHES. 
BARK MULCH, 3-/NCH SETTLED DEPTH. APPLY 
TO DISTURBED AREAS AS STAKED BY 
ENGINEER, AFTER SURFACE PREPARATION 
FOR RESTORATION (NOTE 6). SEE CONTRACT 
PROVISIONS. 
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8-INCH STRAW WATTLE

\ I 
3-FT #4 REBAR (TYP.) PRE-BENT TO
HOOK INTO STRAW WATTLE 

,I'(. 
� � 

8" DIAMETER 

STRAW WATTLE INST ALLAT!ON 
NOT TO SCALE 

CONSTRUCTION NOTES 

0 SURFACE PREPARATION PRIOR TO COMPOST 
BLANKET PLACEMENT. SMOOTH SLOPE SURFACE 
AS DIRECTED BY ENGINEER. REMOVE ALL LOOSE 
ROCKS, ROOTS, VE GET AT/ON AND OTHER DEBRIS. 
PROTECT EXISTING VE GET AT/ON AS FLAGGED 
BY ENGINEER. SEE CONTRACT PROVISIONS. 

INSTALL 8-/NCH STRAW WATTLES AT 
APPROXIMATELY 3-FT. INTERVALS ON SLOPE 
FOLLOWING CONTOURS, AS DIRECTED BY 
ENGINEER. SEE CONTRACT PROVISIONS AND 
DETAILS. 

COMPOST BLANKET, 3-INCH SETTLED DEPTH. 
PNEUMATIC OR CONVEYER APPLICATION 
ONLY. SEE SECTION 8-01.3( 4) OF THE 
ST AND ARD SPECIFICATIONS AND CONTRACT 
PROVISIONS. 

0 SEEDING, FERTILIZING AND MULCHING. SEE 
SECTION 8-02.3(9) OF THE CONTRACT PROVISIONS. 

BIODEGRADABLE EROSION CONTROL BLANKET. 
ANCHOR ABOVE UPPER EDGE OF SLOPE. SEE 
CONTRACT PROVISIONS AND DETAILS. 
SITE AND SURFACE PREPARATION FOR 
RESTORATION PLANTING. REMOVE LOOSE 
ROCKS, ROOTS, AND OTHER DEBRIS FROM 
DISTURBED AREAS AS STAKED BY ENGINEER. 
LOOSEN ANY COMPACTED SOIL WITH HAND 
TOOL� PRUNE BROKEN STEMS AND 
BRANCHES. 
BARK MULCH, 3-INCH SETTLED DEPTH. APPLY 
TO DISTURBED AREAS AS STAKED BY 
ENGINEER, AFTER SURFACE PREPARATION 
FOR RESTORATION (NOTE 6). SEE CONTRACT 
PROVISIONS. 

SLOPE AFTER SURFACE 
PREPARATION. DO NOT TRENCH 
WATTLE. 
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DATE 6/13/2022 
10 WAS NHPP-0014(088)

PLOTTED BY knappb 
DESIGNED BY B KNAPP JOB NUMBER 

ENTERED BY B KNAPP 21X333 
CHECKED BY D CORLETT CONTRACT NO. LOCATION NO. 

PROJ. ENGR. M. BRIGGS XL 6 376 
E ����T CT, 

REGIONAL ADM. C. FRANCIS REVISION DATE BY P.E. STAMP BOX 

NOTES 

1. INSTALL STRAW WATTLES ON PREPARED SLOPE SURFACE. 

2. INSTALL WATTLES PERPENDICULAR TO FLOW ALONG CONTOURS. 

3. DRIVE PRE-BENT REBAR STAKES THROUGH STRAW WATTLES INTO SOIL SLOPE AT 24-INCH INTERVALS. 
REBAR SHALL BE INSTALLED PERPENDICULAR TO THE SLOPE AT A MINIMUM 2 FOOT DEPTH. SIX INCH 
BENT END OF STAKE SHALL BE DRIVEN INTO WATTLE. 

4. WATTLES SHALL BE FLUSH TO THE GROUND SURFACE WITH NO GAPS OR BENDS. WATTLES SHALL 
NOT BE COMPRESSED TO A DIAMETER OF LESS THAN 6 INCHES DURING ST AK/NG. DO NOT TRENCH 
WATTLES. 

2. OVERLAP ADJACENT WATTLE ENDS 12" BEHIND ONE ANOTHER AND STAKE IN PLACE. 

r CONTOUR LINE (TYP.) 
; 

3-FOOT #4 REBAR (TYP.) ST AKE AT 24-INCH 
INTERVALS. STAKE ENDS 6 INCHES FROM END 
OF WATTLE. 

0 
STRAW WATTLE PLACEMENT r2\ _N

_O
_
T
_
T
_
O

_
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_
A

_
L

_
E 
__________________________,.0 

DATE 

P.E. STAMP BOX 
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r 12" MIN. END 

�
VERLAP 

1/fm"��-!l:'7' 
0 

BIODEGRADABLE EROSION CONTROL 

PRE-BENT REBAR ~ 

8" APART, 
STAGGERED, 18" 0. C. 

DRIVE INTO SOIL 
SURFACE 

COMPOST AND HYDROSEED 

SHINGLE SPLICE ~ SECTION 0 

r MINIMUM 3' BACK FROM TOP OF SLOPE 

__________,__,, 

PRE-BENT 3-FT. LENGTH #4 

REBAR ~ 8" APART, 
STAGGERED, 18" 0. C.

DRIVE INTO EXISTING SOIL 
SURFACE MIN. 2 FT DEPTH. 

TOP ANCHOR ~ SECTION 

r BIODEGRADABLE EROSION CONTROL 
BLANKET 

COMPOST AND HYDROSEED 

0 

BIODEGRADABLE EROSION CONTROL BLANKET PLACEMENT 

NOT TO SCALE 

2 ROWS OF REBAR 
�" APAR� STAGGERE� 
18" 0. C. PLACED WITHIN 
6" OF BLANKET EDGE. 

ISOMETRIC VIEW 

FILE NAME G:\Roadside\01_ projects\014I11 Columbia R. Gorge Nat. Scenia Area\MP 25 vie Debris Flow Fence 2021\CADIMT0666 SR14 Debris Fence Roadside PS 2.dgn 

TIME 

DATE 

PLOTTED BY 

DESIGNED BY 

ENTERED BY 

CHECKED BY 

PROJ. ENGR. 

REGIONAL ADM. 

8:27:41 AM RE���N STATE 
FED.AID PROJ.NO. 

G1rn2022 
10 WAS NHPP-0014(088) 

knappb 

B KNAPP JOB NUMBER 

B.KNAPP 21X333 

D. CORLETT CONTRACT NO. LOCATION NO. 

M. BRIGGS 

C. FRANCIS REVISION DATE BY 
XL 6376 

SHEET CT1 
DATE 

P.E. STAMP BOX 

REBAR FASTENER 
(TYP.) 

P.E. STAMP BOX 

STRAW WATTLE 

V: ;;� MAX. 

�;
P.) I 

PLACED 
PERPENDICULAR TO 
THE SLOPE (TYP.) 

DATE 

�24"MAX. 
'� � (TYP.) 

INST ALLA T/ON STEPS: 

1. SMOOTH SLOPE AS DIRECTED BY ENGINEER.

2. PLACE STRAW WATTLE AT APPROXIMATELY 3-FT. INTERVALS
ON SLOPE FOLLOWING CONTOURS AS DIRECTED BY ENGINEER.
STRAW WATTLE SHALL BE PLACED PERPENDICULAR TO THE
SLOPE FLOW DIRECTION.

3. APPLY COMPOST TO SLOPE BETWEEN STRAW WATTLES USING
CONVEYER OR PNEUMATIC METHODS.

4. HYDROSEED PER CONTRACT PROVISIONS.

5. FOLD/ROLL UPPER EDGE OF EROSION CONTROL BLANKET UNDER
AT TOP OF SLOPE TO FORM A MINIMUM OF FOUR LAYERS 20
INCHES WIDE. PIN FOLDED LAYERS INTO EXISTING SOIL TO A
MINIMUM DEPTH OF 2 FT. WITH 3-FT. LENGTH, PRE-BENT #4

REBAR AS SHOWN IN DETAIL.

6. ROLL EROSION CONTROL BLANKET OVER TOP EDGE AND DOWN
SLOPE OVER WATTLES, COMPOST LAYER AND SEEDING IN A
CONTROLLED MANNER, TAKING CARE TO REMOVE EXCESS SLACK,
AND TAKING CARE NOT TO STRETCH BLANKET.

7. STAKE BLANKET THROUGH COMPOST INTO SLOPE WITH NO
GAPS BETWEEN THE BLANKET AND THE HYDROSEED/COMPOST
LAYER.

8. MORE THAN ONE FASTENER PER 4 SQ. FT. MAY BE REQUIRED
DUE TO CONDITIONS SUCH AS BLANKET COMPOSITION, SOIL TYPE,
SURFACE UNIFORMITY,AND SLOPE STEEPNESS.

9. SEE CONTRACT PROVISIONS 8-01.3(3) AND 9-14.6(2).

Washington State 

SR 14 

1 MILE W OF SALMON FALLS RD 

REPAIR DEBRIS FENCE 
Department of Transportation ,__ _________________ __, 

SOIL PREPARATION 

Plot 1 

PLAN REF NO 

NA4 
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ROADSIDE RESTORATION PLANT MATERIAL SCHEDULE 

Symbol Plant Code Botanical Name Common Name Height Root Type A.S.N.S. Spacing Layout Notes Total in 

mix * 

Pseudote;uga menzieBii Dougfa5 Fir #7 min. Cont. 4.7.2 Type 4 where Btaked na Min. 24" spread. 
10 (3' min.) Unsheared. Do not stake. 

NIA TREES (TMR) 

,'- Amelancher alnifolia Western Serviceberry 18"-36" B.R. 3.4.2 Type 3 where staked na 4 canes min. 50 

Holodiscus discolor Creambush Oceanspray 18"-36" B.R. 3.4.2 Type 3 where staked na 4 canes min. 50 

Mahonia aquifolium Tall Oregon Grape #1 Cont. 5.7.2 Type 4 where staked na 3 Btems min. 100 
SHRUB Mix A (SMA) 

Polystichum munitum Sword Fern #1 Cont. where staked na 5 fronds min. 100 

Symphoricarpos a/bus Snowberry 18"-36" B.R. 3.3.2 Type 2 where staked na 4 canes min. 250 

Efymus glaucus Blue Wild Rye 
10 ci Plug 12" OC Triang. 5" min. root length/ 

600 or B.R. 4" min ton arowth 

Festuca idahoensis Idaho Fescue 
10 ci Plug 12" oc Triang. 5" min. root length/ 

450 

GRASS MIX A (GMA) or B.R. 4" min top growth 

Symphoricarpos a/bus 10 ci Plug 24" oc Triang. 5" min. root length/ 
Snowberry 6"-12" 

nc P,.f?. 6" min top growth 350 

� 

Achillea millefolium Yarrow 10 ci Plug 12" oc Triang. 5" min. root length 100 
or B.R. 

Anapha/is margaritacea Pearly Everlasting 10 ci Plug 12" oc Triang. 5" min. root length 100 
or B.R. 

Efymus glaucus Blue Wild Rye 10 ci Plug 12" oc Triang. 
5" min. root length/ 

750 GRASS MIX B (GMB) or B.R. 4" min top growth 

� 

Festuca idahoensis Idaho Fescue 10 ci Plug 12" oc Triang. 5" min. root length/ 
550 or B.R. 4" min top qrowth 

Koeleria macrantha Prairie Junegrass 10 ci Plug 12" oc Triang. 5" min. root length/ 
100 

or B.R. 4" min top growth 

B&B 
B.R. 

Balled and Bur/aped 
Bare Root * APPROXIMATE QUANTITIES, CONTRACTOR SHALL VERIFY QUANTITIES IN THE FIELD 

Cont. Container 
0.C. On Center 
A.S.N.S. American Standards 

for Nursery Stock 

PLANTING NOTES: 

1. All material shall meet the requirements of the American Standard Nursery Stock, April 14, 2014. Conflicts between the 
ASNS and these specifications, then these specifications shall apply. A letter of compliance with the "American Standard of 
Nursery Stock" is required from the supplier for all plant material. 

2. All plant material shall be nursery grown stock. Container plant material shall be well rooted in pot and meet 
reqwrements of Section 9-14.7(1) and 9-14.7(2) of the contract provisions. 

3. Tree heights shall be measured at the midpoint between the uppermost whorl and the tip of the leader. 

4. Planting areas shall be staked by contractor and approved by the Engineer prior to planting. 

5. No plant material shall be planted until it has been inspected and approved for planting by the Engineer. 

6. Plant material shall be stored and handled per section 9-14.7(3) of the contract provisions. 
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7. Plant material shall be installed per section 8-02.3(8) of the standard specifications and contract provisions. 

8. Plants to be randomly mixed within designated plant groups as approved by the Engineer unless specified 
otherwise. Completely remove burlap, wire baskets, plastic, string or wire lacing fromthe plant material and planting 
hole. Roots of bareroot stock shall not be bunched, curled, twisted, or unreasonably bent when placed in the planting 
hole. Loosen sides and roots of container plants prior to installation, cut circling roots. All plant crowns to be free 
of bark mulch. 

9. See planting details and contract provisions. 
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3" DEPTH RAIN 
BASIN WHEN 

INSTALLED ON 
SLOPES 

BARK MULCH AS 

STAKED BY 

ENGINEER. CLEAR 

WEEDS, SOD AND 

DEBRIS IN STAKED 

AREA. APPLY 3" 

DEPTH BARK MULCH 

PRIOR TO PLANTING. 

0 

TWICE AS WIDE 
AS ROOT MASS 

SLOPE AND BAREROOT PLANTING -SMA 
NOT TO SCALE 

BARE ROOT OR CONTAINER PLANT, 
SIZE PER PLANS 

PLANT WITH TOP ROOT AT 
PREVIOUS SOIL LEVEL. PULL 
BARK MULCH AWAY FROM STEM. 

EXCAVATE TWICE AS WIDE AS 

ROOT MASS. 

LOOSEN AND SPREAD SIDES OF ROOT MASS, 

CUT AND SPREAD CIRCLING ROOTS. BACKFILL WITH 

EXISTING SOIL MATERIAL. 

PLACE ROOT BALL ON NATIVE 

SOIL MOUND, DIG HOLE TO ALLOW ROOTS 

TO SPREAD. SPREAD ROOTS OVER 

MOUND - NO CIRCLING OR 

UNREASONABLY BENT ROOTS 
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